

Eddie Baza Calvo
Governor



Anthony C. Blaz
Director, Dept. of Admin.

GENERAL SERVICES AGENCY
Government of Guam
148 Route 1 Marine Drive Corp
Piti, Guam 96915

Ray Tenorio
Lt. Governor

Alfred F. Duenas
Deputy Director

July 31, 2015

Invitation for Bid GSA-094-15
RENOVATION OF THE PASEO BASEBALL STADIUM

AMENDMENT #1

1. Amend to change "Required Delivery Date" on page 3 of 32 to the following:

FROM:

Required Delivery Date: 180 Days Upon Receipt of Purchase Order

TO NOW READ:

Required Delivery Date: 90 Days Upon Receipt of Purchase Order

All others remains unchanged.


CLAUDIA S. ACFALLE
Chief Procurement Officer
for